
PANEL: HEB1 - 480/277V - 3Ø - 4W NORMAL
LOCATION: ELEC. RM B-C499 OCP: 150A
MOUNTING: SURFACE MAIN: MLO
COMMENTS: 14kAIC

KVA: DESCRIPTION: CB: CCT:
N
● CCT: CB: DESCRIPTION: KVA:

3.00 LTG CORRIDORS /WAITING BC-470 20/1 1 ● 2 20/1 LTG.  RAD. OFF SW 2.47

2.72 LTG PH1  BC-435-437,441 - 444 20/1 3 ● 4 20/1 LTG.  RAD. OFF S 3.26

2.80 LTG NUC MED BC-474,/EKGS PH1 20/1 5 ● 6 20/1 LTG.  RAD. OFF SE 3.11

1.34 LTG NUC MED BC-468,453 PH2 20/1 7 ● 8 20/1 LTG ELEC ROOM 0.00

0.70 LTG NUC MED BC-452/CLN STG PH2 20/1 9 ● 10 20/1 RAD. CORRIDOR LTG. 1.79

3.48 LTG. INJECT/NUC MED BC-475 20/1 11 ● 12 20/1 SPARE

0.30 EXISTING LH1 LOAD 20/1 13 ● 14 20/1 SPARE

0.30 EXISTING LH1 LOAD 20/1 15 ● 16 20/1 SPARE

0.30 EXISTING LH1 LOAD 20/1 17 ● 18 20/1 SPARE

0.30 EXISTING LH1 LOAD 20/1 19 ● 20 20/1 SPARE

0.30 EXISTING LH1 LOAD 20/1 21 ● 22 20/1 SPARE

0.30 EXISTING LH1 LOAD 20/1 23 ● 24 20/1 SPARE

0.30 EXISTING LH1 LOAD 20/1 25 ● 26 20/1 SPARE

0.30 EXISTING LH1 LOAD 20/1 27 ● 28 20/1 SPARE

0.30 EXISTING LH1 LOAD 20/1 29 ● 30 20/1 SPARE

0.30 EXISTING LH1 LOAD 20/1 31 ● 32
SPARE 20/1 33 ● 34 20/3 SPARE

SPARE 20/1 35 ● 36
PROVISION 20/1 37 ● 38 20/1 PROVISION

PROVISION 20/1 39 ● 40 20/1 PROVISION

PROVISION 20/1 41 ● 42 20/1 PROVISION

● ● ● ● GROUND BUS

TOTAL CONNECTED KVA: 27.67
TOTAL DEMAND KVA: 19.15 TOTAL DEMAND AMPS: 23.03

PANEL: LEB5 - 208/120V - 3Ø - 4W NORMAL
LOCATION: ELEC. RM B-C499 OCP: 150A
MOUNTING: SURFACE MAIN: MLO
COMMENTS: NEW PANELBOARD 22kAIC

KVA: DESCRIPTION: CB: CCT:
N
● CCT: CB: DESCRIPTION: KVA:

0.30 EXISTING RB31A 20/1 1 ● 2 20/1 EXISTING RB31A 0.30

0.30 EXISTING RB31A 20/1 3 ● 4 20/1 EXISTING RB31A 0.30

0.30 EXISTING RB31A 20/1 5 ● 6 20/1 EXISTING RB31A 0.30

0.30 EXISTING RB31A 20/1 7 ● 8 20/1 EXISTING RB31A 0.30

0.30 EXISTING RB31A 20/1 9 ● 10 20/1 EXISTING RB31A 0.30

0.30 EXISTING RB31A 20/1 11 ● 12 20/1 EXISTING RB31A 0.30

0.30 EXISTING RB31A 20/1 13 ● 14 20/1 EXISTING RB31A 0.30

0.30 EXISTING RB31A 20/1 15 ● 16 20/1 EXISTING RB31A 0.30

0.30 EXISTING RB31A 20/1 17 ● 18 20/1 EXISTING RB31A 0.30

0.30 EXISTING RB31A 20/1 19 ● 20 20/1 EXISTING RB31A 0.30

0.30 EXISTING RB31A 20/1 21 ● 22 20/1 EXISTING RB31A 0.30

0.30 EXISTING RB31A 20/1 23 ● 24 20/1 EXISTING RB31A 0.30

0.30 EXISTING RB31A 20/1 25 ● 26 20/1 EXISTING RB31A 0.30

0.30 EXISTING RB31A 20/1 27 ● 28 20/1 EXISTING RB31A 0.30

0.30 EXISTING RH1A 20/1 29 ● 30 20/1 EXISTING RH1A 0.30

0.30 EXISTING RH1A 20/1 31 ● 32 20/1 EXISTING RH1A 0.30

0.30 EXISTING RH1A 20/1 33 ● 34 20/1 EXISTING RH1B 0.30

0.30 EXISTING RH1B 20/1 35 ● 36 20/1 EXISTING RH1B 0.30

SPARE 20/1 37 ● 38 20/1 SPARE

SPARE 20/1 39 ● 40 20/1 SPARE

SPARE 20/1 41 ● 42 20/1 SPARE

● ● ● ● GROUND BUS

TOTAL CONNECTED KVA: 10.80
TOTAL DEMAND KVA: 10.40 TOTAL DEMAND AMPS: 28.87

PANEL: LEB1 - 208/120V - 3Ø - 4W NORMAL
LOCATION: ELEC. RM B-C499 OCP: 150A
MOUNTING: SURFACE MAIN: MLO
COMMENTS: NEW PANELBOARD 22kAIC

KVA: DESCRIPTION: CB: CCT:
N
● CCT: CB: DESCRIPTION: KVA:

1.00 INJECT/THYROID UPTAKE 20/1 1 ● 2 20/1 PATIENT HOLDING/TLT 1.00

0.80 INJECT/THYROID/HOT LAB 20/1 3 ● 4 20/1 PATIENT HOLDING/TLT 1.00

1.00 HOLTER/ECHO BC-445,447,449 20/1 5 ● 6 20/1 INJ/COLL 0.80

0.80 HOLTER/ECHO BC-445,4447,449 20/1 7 ● 8 20/1 INJ/COLL 0.80

1.00 HOLTER/ECHO BC-445,447,4491 20/1 9 ● 10 20/1 SPARE 1.00

SPARE 20/1 11 ● 12 20/1 SPARE 1.20

SPARE 20/1 13 ● 14 20/2 TEMP EXER. N16 TREADMILL 0.50

SPARE 20/1 15 ● 16 0.00

SPARE 20/1 17 ● 18 20/1 EXISTING RB31 0.30

0.30 EXISTING RB31 20/1 19 ● 20 20/1 EXISTING RB31 0.30

0.30 EXISTING RB31 20/1 21 ● 22 20/1 EXISTING RB31 0.30

0.30 EXISTING RB31 20/1 23 ● 24 20/1 EXISTING RB31 0.30

0.30 EXISTING RB31 20/1 25 ● 26 20/1 EXISTING RB31 0.30

0.30 EXISTING RB31 20/1 27 ● 28 20/1 EXISTING RB31 0.30

0.30 EXISTING RB31 20/1 29 ● 30 20/1 EXISTING RB31 0.30

0.30 EXISTING RB31 20/1 31 ● 32 20/1 EXISTING RB31 0.30

0.30 EXISTING RB31 20/1 33 ● 34 20/1 EXISTING RB31 0.30

0.30 EXISTING RB31 20/1 35 ● 36 20/1 EXISTING RB31 0.30

0.30 EXISTING RB31 20/1 37 ● 38 20/1 EXISTING RB31 0.30

0.30 EXISTING RB31 20/1 39 ● 40 20/1 EXISTING RB31 0.30

0.30 EXISTING RB31 20/1 41 ● 42 20/1 EXISTING RB31 0.30

● ● ● ● GROUND BUS

TOTAL CONNECTED KVA: 18.40
TOTAL DEMAND KVA: 14.20 TOTAL DEMAND AMPS: 39.42

PANEL: LEB3CR - 208/120V - 3Ø - 4W CRITICAL
LOCATION: ELEC. RM B-C499 OCP: 100A
MOUNTING: SURFACE MAIN: MCB
COMMENTS: -

KVA: DESCRIPTION: CB: CCT:
N
● CCT: CB: DESCRIPTION: KVA:

0.25 EKG ST BC-445 TREADMILL 20/2 1 ● 2 20/1 ECHO BC-433,C435,C437 0.80

0.25 3 ● 4 20/1 ECHO BC-433,C435,C437 1.00

0.25 EKG ST BC-447. TREADMILL 20/2 5 ● 6 20/1 CRASH CART 0.20

0.25 7 ● 8 20/1 ELEC RM. 0.20

0.60 REC. RECEPTION 20/1 9 ● 10 20/1 ECHO ST.  B-C449,C451 0.60

0.60 REC. RECEPTION 20/1 11 ● 12 20/1 ECHO ST.  B-C449,C451 0.60

0.00 SPARE 20/1 13 ● 14 20/1 HOT LAB FUME HOOD 0.40

1.00 CARDIO TECH REF. 20/1 15 ● 16 20/2 EXERCISE LAB TREADMILL 0.25

0.30 SINK CONTROL 20/1 17 ● 18 0.25

EKG ST BC-445 TREADMILL 20/2 19 ● 20 20/2 ECHO ST BC-455 TREADMILL

21 ● 22
EKG ST BC-447 TREADMILL 20/2 23 ● 24 20/2 ECHO ST BC-447 TREADMILL

25 ● 26
SPARE 20/1 27 ● 28 20/1 ECHO ST BC 445,447

PROVISION 20/1 29 ● 30 20/1 PROVISION

PROVISION 20/1 31 ● 32 20/1 PROVISION

PROVISION 20/1 33 ● 34 20/1 PROVISION

PROVISION 20/1 35 ● 36 20/1 PROVISION

PROVISION 20/1 37 ● 38 20/1 PROVISION

PROVISION 20/1 39 ● 40 20/1 PROVISION

PROVISION 20/1 41 ● 42 20/1 PROVISION

● ● ● ● GROUND BUS

TOTAL CONNECTED KVA: 10.30
TOTAL DEMAND KVA: 10.15 TOTAL DEMAND AMPS: 28.17

PANEL: HEB2CR - 480/277V - 3Ø - 4W CRITICAL
LOCATION: ELEC. RM B-C499 OCP: 100A
MOUNTING: SURFACE MAIN: MLO
COMMENTS: NEW

KVA: DESCRIPTION: CB: CCT:
N
● CCT: CB: DESCRIPTION: KVA:

0.00 SPARE 20/1 1 ● 2 20/1 LTG NUC MED/CONTROL 1.91

0.30 LTG NUC MED BC-475 20/1 3 ● 4 20/1 LTG. NUC MED BC-474/RECEPTION 0.71

0.80 LTG. ECHO STRESS 20/1 5 ● 6 20/1 SPARE

2.90 7 ● 8 20/1 SPARE

4.70 T-LEB3CR 30/3 9 ● 10 20/1 SPARE

2.70 11 ● 12 20/1 SPARE

13 ● 14 20/1 SPARE

SPARE 30/3 15 ● 16 20/1 SPARE

17 ● 18 20/1 SPARE

SPARE 20/1 19 ● 20 20/1 SPARE

SPARE 20/1 21 ● 22 20/1 SPARE

SPARE 20/1 23 ● 24 20/1 PROVISION

PROVISION 20/1 25 ● 26 20/1 PROVISION

PROVISION 20/1 27 ● 28 20/1 PROVISION

PROVISION 20/1 29 ● 30 20/1 PROVISION

PROVISION 20/1 31 ● 32 20/1 PROVISION

PROVISION 20/1 33 ● 34 20/1 PROVISION

PROVISION 20/1 35 ● 36 20/1 PROVISION

PROVISION 20/1 37 ● 38 20/1 PROVISION

PROVISION 20/1 39 ● 40 20/1 PROVISION

PROVISION 20/1 41 ● 42 20/1 PROVISION

● ● ● ● GROUND BUS

TOTAL CONNECTED KVA: 14.02
TOTAL DEMAND KVA: 14.02 TOTAL DEMAND AMPS: 16.86
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PANEL: PANEL A - 208/120V - 3Ø - 4W NORMAL
LOCATION: NUC MED B-C476 OCP: 60A
MOUNTING: FLUSH MAIN: MLO
COMMENTS: NEW PANELBOARD 22kAIC

KVA: DESCRIPTION: CB: CCT:
N
● CCT: CB: DESCRIPTION: KVA:

0.80 UPS A 30/2 1 ● 2 20/1 SPARE

0.80 3 ● 4 20/1 SPARE

0.60 REC 20/1 5 ● 6 20/1 REC 0.60

SPARE 20/1 7 ● 8 20/1 SPARE

SPARE 20/1 9 ● 10 20/1 SPARE

SPARE 20/1 11 ● 12 20/1 SPARE

SPARE 20/1 13 ● 14 20/1 SPARE

● ● ● ● GROUND BUS

TOTAL CONNECTED KVA: 2.80
TOTAL DEMAND KVA: 2.80 TOTAL DEMAND AMPS: 7.77

PANEL: PANEL B - 208/120V - 3Ø - 4W NORMAL
LOCATION: NUC MED B -C457 OCP: 60A
MOUNTING: FLUSH MAIN: MLO
COMMENTS: NEW PANELBOARD 22kAIC

KVA: DESCRIPTION: CB: CCT:
N
● CCT: CB: DESCRIPTION: KVA:

0.80 UPS B 30/2 1 ● 2 20/1 SPARE

0.80 3 ● 4 20/1 SPARE

0.60 REC 20/1 5 ● 6 20/1 REC 0.60

SPARE 20/1 7 ● 8 20/1 SPARE

SPARE 20/1 9 ● 10 20/1 SPARE

SPARE 20/1 11 ● 12 20/1 SPARE

SPARE 20/1 13 ● 14 20/1 SPARE

● ● ● ● GROUND BUS

TOTAL CONNECTED KVA: 2.80
TOTAL DEMAND KVA: 2.80 TOTAL DEMAND AMPS: 7.77

PANEL: PANEL C - 208/120V - 3Ø - 4W NORMAL
LOCATION: NUC MED B-C456 OCP: 60A
MOUNTING: FLUSH MAIN: MLO
COMMENTS: NEW PANELBOARD 22kAIC

KVA: DESCRIPTION: CB: CCT:
N
● CCT: CB: DESCRIPTION: KVA:

0.80 GANTRY 20/2 1 ● 2 20/1 SPARE

0.80 3 ● 4 20/1 REC 0.40

0.60 REC 20/1 5 ● 6 20/1 WORKSTATION 0.40

SPARE 20/1 7 ● 8 20/1 SPARE

SPARE 20/1 9 ● 10 20/1 SPARE

SPARE 20/1 11 ● 12 20/1 SPARE

SPARE 20/1 13 ● 14 20/1 SPARE

● ● ● ● GROUND BUS

TOTAL CONNECTED KVA: 3.00
TOTAL DEMAND KVA: 3.00 TOTAL DEMAND AMPS: 8.33

PANEL: PANEL D - 208/120V - 3Ø - 4W NORMAL
LOCATION: NUC MED B-C475 OCP: 60A
MOUNTING: FLUSH MAIN: MLO
COMMENTS: NEW PANELBOARD 22kAIC

KVA: DESCRIPTION: CB: CCT:
N
● CCT: CB: DESCRIPTION: KVA:

0.80 GANTRY 20/2 1 ● 2 20/1 SPARE
0.80 3 ● 4 20/1 REC 0.40

0.40 REC 20/1 5 ● 6 20/1 WORKSTATION 0.40

SPARE 20/1 7 ● 8 20/1 SPARE

SPARE 20/1 9 ● 10 20/1 SPARE

SPARE 20/1 11 ● 12 20/1 SPARE

SPARE 20/1 13 ● 14 20/1 SPARE

● ● ● ● GROUND BUS

TOTAL CONNECTED KVA: 2.80
TOTAL DEMAND KVA: 2.80 TOTAL DEMAND AMPS: 7.77

PANEL: PANEL E - 208/120V - 3Ø - 4W NORMAL
LOCATION: NUC MED B-C473 OCP: 60A
MOUNTING: FLUSH MAIN: MLO
COMMENTS: NEW PANELBOARD 22kAIC

KVA: DESCRIPTION: CB: CCT:
N
● CCT: CB: DESCRIPTION: KVA:

0.80 GANTRY 20/2 1 ● 2 20/1 SPARE
0.80 3 ● 4 20/1 REC 0.40

0.40 REC 20/1 5 ● 6 20/1 WORKSTATION 0.40

SPARE 20/1 7 ● 8 20/1 SPARE

SPARE 20/1 9 ● 10 20/1 SPARE

SPARE 20/1 11 ● 12 20/1 SPARE

SPARE 20/1 13 ● 14 20/1 SPARE

● ● ● ● GROUND BUS

TOTAL CONNECTED KVA: 2.80
TOTAL DEMAND KVA: 2.80 TOTAL DEMAND AMPS: 7.77

PANEL: DPHEB1 - 480/277V - 3Ø - 4W NORMAL
LOCATION: ELEC. RM B-C499 OCP: 400A
MOUNTING: SURFACE MAIN: MLO
COMMENTS: -

KVA: DESCRIPTION: CB: CCT:
N
● CCT: CB: DESCRIPTION: KVA:

23.37 1 ● 2
23.37 T-DPLEB1 400/3 3 ● 4 30/3 SPARE
23.37 5 ● 6
6.38 7 ● 8
6.38 HEB1 150/3 9 ● 10 20/3 SPARE

6.38 11 ● 12
13 ● 14

SPARE 100/3 15 ● 16 100/3 PROVISION

17 ● 18
19 ● 20

PROVISION 20/3 21 ● 22 20/3 PROVISION

23 ● 24
25 ● 26

PROVISION 20/3 27 ● 28 20/3 PROVISION

29 ● 30
31 ● 32

PROVISION 20/3 33 ● 34 20/3 PROVISION

35 ● 36
37 ● 38

PROVISION 20/3 39 ● 40 20/3 PROVISION

41 ● 42

● ● ● ● GROUND BUS

TOTAL CONNECTED KVA: 98.72
TOTAL DEMAND KVA: 98.72 TOTAL DEMAND AMPS: 118.74

Drawing Title

Approved: Project Director

Project Title

Date

Location

Checked

Building Number

Project Number

Drawing Number

Drawn

Dwg.         of

CONSULTANTS: ARCHITECT:

o
n
e
 
e
i
g
h
t
h
 
i
n
c
h
 
=
 
o
n
e
 
f
o
o
t

1
6

8
4

0

t
h
r
e
e
 
i
n
c
h
e
s
 
=
 
o
n
e
 
f
o
o
t

6
"

1
0

6
"

o
n
e
 
a
n
d
 
o
n
e
 
h
a
l
f
 
i
n
c
h
e
s
 
=
 
o
n
e
 
f
o
o
t

o
n
e
 
i
n
c
h
 
=
 
o
n
e
 
f
o
o
t

2
0

6
"

6
"

0
2

t
h
r
e
e
 
q
u
a
r
t
e
r
s
 
i
n
c
h
 
=
 
o
n
e
 
f
o
o
t

o
n
e
 
h
a
l
f
 
i
n
c
h
 
=
 
o
n
e
 
f
o
o
t

4
0

t
h
r
e
e
 
e
i
g
h
t
h
s
 
i
n
c
h
 
=
 
o
n
e
 
f
o
o
t

4
0

0
4

8

o
n
e
 
q
u
a
r
t
e
r
 
i
n
c
h
 
=
 
o
n
e
 
f
o
o
t

VA FORM 08-6231, OCT 1978

1 2 3 4 5 6 87 9

F

E

D

C

B

A

97 8654321 10

10

F

E

D

C

B

A

Revisions: Date

VAMC - WADE PARK

Office of
Facilities

ManagementDESIGN AND CONSTRUCTION DOCUMENTS AS
INSTRUMENTS OF SERVICE ARE GIVEN IN
CONFIDENCE AND  REMAIN THE PROPERTY OF
PERSPECTUS ARCHITECTURE.  THE USE OF THIS
DESIGN AND THESE  CONSTRUCTION  DOCUMENTS
FOR PURPOSES OTHER  THAN THE SPECIFIC
PROJECT NAMED HEREIN IS  STRICTLY  PROHIBITED
WITHOUT THE  EXPRESSED WRITTEN  CONSENT OF
PERSPECTUS ARCHITECTURE.13212 Shaker Square Suite 204 Cleveland, Ohio  44120

P. 216.752.1800                                      F.216.752.3833

EXPAND AND RENOVATE
NUCLEAR MEDICINE AND
RADIOLOGY

1-17-2014

1

541-14-101

Revisions: Date
Bid Issue 01/17/14 Consulting Engineers

2217 East 9th Street, Suite 350
Cleveland OH 44115-1257
216-875-0100/ (F) 216-875-0111
barberhoffman.com

TRUE
NORTH

Design Development Submission 06/21/13

65% Construction Documents Submission 08/9/13

90% Construction Documents Submission 09/13/13

100% Construction Documents Submission 10/18/13

Final Construction Documents Submission 11/4/13

FFH #13027

S

59459

M.P. LONG

R

E

S

O

F

I

R

G

E

N

O

I

S

P

E

N

E

D

E

R

T

L

E

A

E

I

N

G

R

T

S

T

E

A

H

F

O

O

I

O

PANELBOARD
SCHEDULES

MPL TAG
1-E9.2



PANEL: HEB1LS - 480/277V - 3Ø - 4W LIFE SAFETY
LOCATION: ELEC. RM B-C499 OCP: 100A
MOUNTING: SURFACE MAIN: MLO
COMMENTS: 14kAIC

KVA: DESCRIPTION: CB: CCT:
N
● CCT: CB: DESCRIPTION: KVA:

0.93 1 ● 2 20/1 EMER LTG CORR 2.10

0.93 LEB1LS 30/3 3 ● 4 20/1 EMER LTG RAD SOUTH 0.49

0.93 5 ● 6 20/1 SPARE

7 ● 8 20/1 SPARE

SPARE 30/3 9 ● 10 20/1 SPARE

11 ● 12 20/1 SPARE

13 ● 14 20/1 SPARE

SPARE 30/3 15 ● 16 20/1 SPARE

17 ● 18 PROVISION

PROVISION 19 ● 20 PROVISION

PROVISION 21 ● 22 PROVISION

PROVISION 23 ● 24 PROVISION

PROVISION 25 ● 26 PROVISION

PROVISION 27 ● 28 PROVISION

PROVISION 29 ● 30 PROVISION

PROVISION 31 ● 32 PROVISION

PROVISION 33 ● 34 PROVISION

PROVISION 35 ● 36 PROVISION

PROVISION 37 ● 38 PROVISION

PROVISION 39 ● 40 PROVISION

PROVISION 41 ● 42 PROVISION

● ● ● ● GROUND BUS

TOTAL CONNECTED KVA: 5.39
TOTAL DEMAND KVA: 5.39 TOTAL DEMAND AMPS: 6.48

PANEL: LEB1LS - 208/120V - 3Ø - 4W LIFE SAFETY
LOCATION: ELEC. RM B-C499 OCP: 100A-3P
MOUNTING: SURFACE MAIN: BKR
COMMENTS: 22kAIC

KVA: DESCRIPTION: CB: CCT:
N
● CCT: CB: DESCRIPTION: KVA:

0.40 MED GAS AREA ALARM PANEL 20/1 1 ● 2 20/1 SPARE

0.80 AUTOMATIC DOORS 20/1 3 ● 4 20/1 SPARE

0.80 AUTOMATIC DOORS 20/1 5 ● 6 20/1 SPARE

0.80 AUTOMATIC DOORS 20/1 7 ● 8 20/1 SPARE

0.40 AUTO DOORS (RADIOLOGY) 20/1 9 ● 10 20/1 SPARE

0.20 FIRE DAMPENERS 20/1 11 ● 12 20/1 SPARE

SPARE 20/1 13 ● 14 20/1 SPARE

SPARE 20/1 15 ● 16 20/1 SPARE

SPARE 20/1 17 ● 18 20/1 SPARE

SPARE 20/1 19 ● 20 20/1 SPARE

SPARE 20/1 21 ● 22 20/1 SPARE

SPARE 20/1 23 ● 24 20/1 SPARE

SPARE 20/1 25 ● 26 20/1 SPARE

SPARE 20/1 27 ● 28 20/1 SPARE

SPARE 20/1 29 ● 30 20/1 SPARE

PROVISION 20/1 31 ● 32 20/1 PROVISION

PROVISION 20/1 33 ● 34 20/1 PROVISION

PROVISION 20/1 35 ● 36 20/1 PROVISION

PROVISION 20/1 37 ● 38 20/1 PROVISION

PROVISION 20/1 39 ● 40 20/1 PROVISION

PROVISION 20/1 41 ● 42 20/1 PROVISION

● ● ● ● GROUND BUS

TOTAL CONNECTED KVA: 3.40
TOTAL DEMAND KVA: 3.40 TOTAL DEMAND AMPS: 9.44

PANEL: DPLEB1 - 208/120V - 3Ø - 4W NORMAL
LOCATION: ELEC. RM B-C499 OCP: 400A-3P
MOUNTING: SURFACE MAIN: MCB
COMMENTS: 22kAIC

KVA: DESCRIPTION: CB: CCT:
N
● CCT: CB: DESCRIPTION: KVA:

6.50 1 ● 2 0.80

6.70 LEB1 150/3 3 ● 4 60/3 PANEL A 0.80

5.70 5 ● 6 1.20

8.20 7 ● 8 0.80

8.00 LEB2 150/3 9 ● 10 60/3 PANEL B 0.80

7.60 11 ● 12 1.20

13.24 13 ● 14 0.80

11.58 LEB3 150/3 15 ● 16 60/3 PANEL C 1.20

11.96 17 ● 18 1.00

0.00 19 ● 20 0.80

0.00 LEB4 (FUTURE) 150/3 21 ● 22 60/3 PANEL D 1.20

0.00 23 ● 24 0.80

3.60 25 ● 26 0.80

3.60 LEB5 150/3 27 ● 28 60/3 PANEL E 1.20

3.60 29 ● 30  & TEMPORARY PNL 1A 0.80

31 ● 32 0.00

SPARE 100/3 33 ● 34 60/3 TEMPORARY 2A 0.60

35 ● 36 0.60

37 ● 38 0.60

PROVISION 60/3 39 ● 40 60/3 TEMPORARY 4A 0.60

41 ● 42 0.00

● ● ● ● GROUND BUS

TOTAL CONNECTED KVA: 106.88
TOTAL DEMAND KVA: 106.88 TOTAL DEMAND AMPS: 296.67

PANEL: HEB1 - 480/277V - 3Ø - 4W NORMAL
LOCATION: ELEC. RM B-C499 OCP: 150A
MOUNTING: SURFACE MAIN: MLO
COMMENTS: 14kAIC

KVA: DESCRIPTION: CB: CCT:
N
● CCT: CB: DESCRIPTION: KVA:

3.00 LTG CORRIDORS /WAITING BC-470 20/1 1 ● 2 20/1 LTG.  RAD. OFF SW 2.47

2.72 LTG PH1  BC-435-437,441 - 444 20/1 3 ● 4 20/1 LTG.  RAD. OFF S 3.26

2.80 LTG NUC MED BC-474,/EKGS PH1 20/1 5 ● 6 20/1 LTG.  RAD. OFF SE 3.11

1.34 LTG NUC MED BC-468,453 PH2 20/1 7 ● 8 20/1 LTG ELEC ROOM 0.00

0.70 LTG NUC MED BC-452/CLN STG PH2 20/1 9 ● 10 20/1 RAD. CORRIDOR LTG. 1.79

3.48 LTG. INJECT/NUC MED BC-475 20/1 11 ● 12 20/1 SPARE

0.30 EXISTING LH1 LOAD 20/1 13 ● 14 20/1 SPARE

0.30 EXISTING LH1 LOAD 20/1 15 ● 16 20/1 SPARE

0.30 EXISTING LH1 LOAD 20/1 17 ● 18 20/1 SPARE

0.30 EXISTING LH1 LOAD 20/1 19 ● 20 20/1 SPARE

0.30 EXISTING LH1 LOAD 20/1 21 ● 22 20/1 SPARE

0.30 EXISTING LH1 LOAD 20/1 23 ● 24 20/1 SPARE

0.30 EXISTING LH1 LOAD 20/1 25 ● 26 20/1 SPARE

0.30 EXISTING LH1 LOAD 20/1 27 ● 28 20/1 SPARE

0.30 EXISTING LH1 LOAD 20/1 29 ● 30 20/1 SPARE

0.30 EXISTING LH1 LOAD 20/1 31 ● 32
SPARE 20/1 33 ● 34 20/3 SPARE

SPARE 20/1 35 ● 36
PROVISION 20/1 37 ● 38 20/1 PROVISION

PROVISION 20/1 39 ● 40 20/1 PROVISION

PROVISION 20/1 41 ● 42 20/1 PROVISION

● ● ● ● GROUND BUS

TOTAL CONNECTED KVA: 27.67
TOTAL DEMAND KVA: 19.15 TOTAL DEMAND AMPS: 23.03

PANEL: LEB2 - 208/120V - 3Ø - 4W NORMAL
LOCATION: ELEC. RM B-C499 OCP: 150A
MOUNTING: SURFACE MAIN: MLO
COMMENTS: NEW PANELBOARD 22kAIC

KVA: DESCRIPTION: CB: CCT:
N
● CCT: CB: DESCRIPTION: KVA:

1.00 REC TLT BC-472, WORK 20/1 1 ● 2 20/1 READING BC-467 1.20

1.00 REC WORK BC-472 20/1 3 ● 4 20/1 READING BC-467 1.20

0.80 REC EKG BC-434,SOILED 20/1 5 ● 6 20/1 READING BC-467 1.20

0.80 REC EKG BC-434,SOILED 20/1 7 ● 8 20/1 CONTROL BC-454 1.00

0.60 REC EKG BC-434,SOILED 20/1 9 ● 10 20/1 CONTROL BC-454 0.80

1.00  REC WAITING BC-470, INTERVIEW 20/1 11 ● 12 20/1 RECEPTION COPIER 1.00

1.00  REC WAITING BC-470, INTERVIEW 20/1 13 ● 14 20/1 SOUND SYSTEM 0.40

1.00 ECHO BC-433,435,437 20/1 15 ● 16 20/1 CLEAN STORAGE 0.40

1.00 ECHO BC-433,435,438 20/1 17 ● 18 20/1 ECHO BC-433,435,437 0.60

1.00 CARDIOLOGY TECH BC-442 20/1 19 ● 20 20/1 ELEC RM BC-479 REC

1.20 CARDIOLOGY TECH BC-442 20/1 21 ● 22 20/1 SPARE

1.00 CARDIOLOGY TECH BC-442 20/1 23 ● 24 20/1 REC STAFF BC-441 CORRIDOR

1.20 READING BC-443 20/1 25 ● 26 20/1 HOT LAB

1.20 READING BC-443 20/1 27 ● 28 20/1 HOT LAB

1.00 READING BC-443 20/1 29 ● 30 20/1 SPARE

1.00 OFFICE BC-444 20/1 31 ● 32 20/1 SPARE

0.80 REC WAITING BC-470, INTERVIEW 20/1 33 ● 34 20/1 SPARE

SPARE 20/1 35 ● 36 20/1 SPARE

PROVISION 20/1 37 ● 38 20/1 PROVISION

PROVISION 20/1 39 ● 40 20/1 PROVISION

PROVISION 20/1 41 ● 42 20/1 PROVISION

● ● ● ● GROUND BUS

TOTAL CONNECTED KVA: 25.62
TOTAL DEMAND KVA: 17.81 TOTAL DEMAND AMPS: 49.44
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PANEL: LFB1EQ - 208/120V - 3Ø - 4W ESS. EQUIP.
LOCATION: BASEMENT ELEC. F11B OCP: 175A-3P
MOUNTING: SURFACE MAIN: BRK
COMMENTS: 22kAIC

KVA: DESCRIPTION: CB: CCT:
N
● CCT: CB: DESCRIPTION: KVA:

1.30 POLICE CU-2 25/2 1 ● 2 25/2 POLICE CU-3 1.30

1.30 3 ● 4 1.30

0.00 SPARE 20/1 5 ● 6 20/1 RECEPT-ELEC. F-11B 0.20

0.00 SPARE 20/1 7 ● 8 20/1 VAV BOXES (RAD. SOUTH) 0.30

0.30 VAV BOXES (RAD. SOUTH) 20/1 9 ● 10 20/1 SINK CONTROL 0.30

0.30 SINK CONTROL SOUTH RAD 20/1 11 ● 12 20/1 SPARE 0.00

0.00 SPARE 20/1 13 ● 14 20/1 VAV BOXES (NUC. MED) 0.60

0.60 VAV BOXES (NUC. MED) 20/1 15 ● 16 20/1 VAV BOXES (NUC. MED) 0.60

0.60 EWC (NUC. MED) 20/1 17 ● 18 20/1 VAV BOXES (NUC. MED) 0.60

0.00 19 ● 20 20/1 SINK CONTROL PH1 0.30

0.00 SPARE 20/3 21 ● 22 20/1SINK CONROL PH3/PH4 (NUC MED) 0.30

0.00 23 ● 24 20/1 SPARE 0.00

0.00 25 ● 26 20/1 SPARE 0.00

0.00 ERH2 100/3 27 ● 28 20/1 SPARE 0.00

0.00 29 ● 30 20/1 SPARE 0.00

1.00 31 ● 32 0.00

0.60 LFS1EQ (OLD EA) 70/3 33 ● 34 20/3 PROVISION 0.00

0.00 35 ● 36 0.00

0.00 37 ● 38 0.00

0.00 PROVISION 20/3 39 ● 40 20/3 PROVISION 0.00

0.00 41 ● 42 0.00

● ● ● ● GROUND BUS

TOTAL CONNECTED KVA: 12.40
TOTAL DEMAND KVA: 12.40 TOTAL DEMAND AMPS: 34.42

PANEL: LEB3 - 208/120V - 3Ø - 4W NORMAL
LOCATION: ELEC. B-B479 OCP: 150A
MOUNTING: SURFACE MAIN: MLO
COMMENTS: NEW PANELBOARD, 22kAIC

KVA: DESCRIPTION: CB: CCT:
N
● CCT: CB: DESCRIPTION: KVA:

0.90 REC OFF BB-428,429,427 20/1 1 ● 2 20/1 REC OFF BB-461,457,456 1.08

1.26 REC OFF BB-428,429,427 20/1 3 ● 4 20/1 REC OFF BB-461,457,456 0.90

1.08 REC OFF BB-428,429,427 20/1 5 ● 6 20/1 REC OFF BB-461,457,456 0.90

1.08 REC OFF BB-483,482,481 20/1 7 ● 8 20/1 REC STORAGE, LNGE,HALL, TLT 0.90

0.72 REC OFF BB-483,482,481 20/1 9 ● 10 20/1 REC STORAGE, LNGE,HALL, TLT 0.60

1.26 REC OFF BB-483,482,481 20/1 11 ● 12 20/1 REC STORAGE, LNGE,HALL, TLT 0.60

0.90 REC OFF B-B466,468,426 20/1 13 ● 14 20/1 REC OFF BB-431,432,433 1.08

1.08 REC OFF B-B468,466,426 20/1 15 ● 16 20/1 REC OFF BB-431,432,433 1.08

1.26 REC OFF B-B468,466,426 20/1 17 ● 18 20/1 REC OFF BB-431,432,433 1.08

0.90 REC OFF BB-465,462,TLT 20/1 19 ● 20 20/1 REC OFF BB-445,444,443 1.08

0.90 REC OFF BB-465,462,TLT 20/1 21 ● 22 20/1 REC OFF BB-445,444,443 1.08

0.72 REC OFF BB-465,462,TLT 20/1 23 ● 24 20/1 REC OFF BB-445,444,443 1.08

1.08 REC OFF BB-452,453,458 20/1 25 ● 26 20/1 REC OFF BB-443,441 1.08

0.90 REC OFF BB-452,453,458 20/1 27 ● 28 20/1 REC OFF BB-443,441 0.90

0.90 REC OFF BB-452,453,458 20/1 29 ● 30 20/1 MICROWAVE 1.00

1.08 REC OFF BB-451,454,455 20/1 31 ● 32 20/1 COORIDORS 1.08

1.08 REC OFF BB-451,454,455 20/1 33 ● 34 20/1 OFFICE BB-459,467 1.08

1.00 REFRIGERATOR 20/1 35 ● 36 20/1 OFFICE BB-459,467

COPIER 20/1 37 ● 38 20/1 SPARE

SPARE 20/1 39 ● 40 20/1 SPARE

SPARE 20/1 41 ● 42 20/1 SPARE

● ● ● ● GROUND BUS

TOTAL CONNECTED KVA: 36.78
TOTAL DEMAND KVA: 23.39 TOTAL DEMAND AMPS: 64.92

PANEL: LEB3 - 208/120V - 3Ø - 4W NORMAL
LOCATION: ELEC. B-B479 OCP: 150A
MOUNTING: SURFACE MAIN: MLO
COMMENTS: NEW PANELBOARD, 22kAIC

KVA: DESCRIPTION: CB: CCT:
N
● CCT: CB: DESCRIPTION: KVA:

0.90 REC OFF BB-428,429,427 20/1 1 ● 2 20/1 REC OFF BB-461,457,456 1.08

1.26 REC OFF BB-428,429,427 20/1 3 ● 4 20/1 REC OFF BB-461,457,456 0.90

1.08 REC OFF BB-428,429,427 20/1 5 ● 6 20/1 REC OFF BB-461,457,456 0.90

1.08 REC OFF BB-483,482,481 20/1 7 ● 8 20/1 REC STORAGE, LNGE,HALL, TLT 0.90

0.72 REC OFF BB-483,482,481 20/1 9 ● 10 20/1 REC STORAGE, LNGE,HALL, TLT 0.60

1.26 REC OFF BB-483,482,481 20/1 11 ● 12 20/1 REC STORAGE, LNGE,HALL, TLT 0.60

0.90 REC OFF B-B466,468,426 20/1 13 ● 14 20/1 REC OFF BB-431,432,433 1.08

1.08 REC OFF B-B468,466,426 20/1 15 ● 16 20/1 REC OFF BB-431,432,433 1.08

1.26 REC OFF B-B468,466,426 20/1 17 ● 18 20/1 REC OFF BB-431,432,433 1.08

0.90 REC OFF BB-465,462,TLT 20/1 19 ● 20 20/1 REC OFF BB-445,444,443 1.08

0.90 REC OFF BB-465,462,TLT 20/1 21 ● 22 20/1 REC OFF BB-445,444,443 1.08

0.72 REC OFF BB-465,462,TLT 20/1 23 ● 24 20/1 REC OFF BB-445,444,443 1.08

1.08 REC OFF BB-452,453,458 20/1 25 ● 26 20/1 REC OFF BB-443,441 1.08

0.90 REC OFF BB-452,453,458 20/1 27 ● 28 20/1 REC OFF BB-443,441 0.90

0.90 REC OFF BB-452,453,458 20/1 29 ● 30 20/1 MICROWAVE 1.00

1.08 REC OFF BB-451,454,455 20/1 31 ● 32 20/1 COORIDORS 1.08

1.08 REC OFF BB-451,454,455 20/1 33 ● 34 20/1 OFFICE BB-459,467 1.08

1.00 REFRIGERATOR 20/1 35 ● 36 20/1 OFFICE BB-459,467

COPIER 20/1 37 ● 38 20/1 SPARE

SPARE 20/1 39 ● 40 20/1 SPARE

SPARE 20/1 41 ● 42 20/1 SPARE

● ● ● ● GROUND BUS

TOTAL CONNECTED KVA: 36.78
TOTAL DEMAND KVA: 23.39 TOTAL DEMAND AMPS: 64.92

PANEL: LEB4 - 208/120V - 3Ø - 4W NORMAL
LOCATION: ELEC. B-B479 OCP: 150A
MOUNTING: SURFACE MAIN: MLO
COMMENTS: NEW PANELBOARD, 22kAIC

KVA: DESCRIPTION: CB: CCT:
N
● CCT: CB: DESCRIPTION: KVA:

0.00 SPARE 20/1 1 ● 2 20/1 SPARE 0.00

0.00 SPARE 20/1 3 ● 4 20/1 SPARE 0.00

0.00 SPARE 20/1 5 ● 6 20/1 SPARE 0.00

0.00 SPARE 20/1 7 ● 8 20/1 SPARE 0.00

0.00 SPARE 20/1 9 ● 10 20/1 SPARE 0.00

0.00 SPARE 20/1 11 ● 12 20/1 SPARE 0.00

0.00 SPARE 20/1 13 ● 14 20/1 SPARE 0.00

0.00 SPARE 20/1 15 ● 16 20/1 SPARE 0.00

0.00 SPARE 20/1 17 ● 18 20/1 SPARE 0.00

0.00 SPARE 20/1 19 ● 20 20/1 SPARE 0.00

0.00 SPARE 20/1 21 ● 22 20/1 SPARE 0.00

0.00 SPARE 20/1 23 ● 24 20/1 SPARE 0.00

0.00 SPARE 20/1 25 ● 26 20/1 SPARE 0.00

0.00 SPARE 20/1 27 ● 28 20/1 SPARE 0.00

0.00 SPARE 20/1 29 ● 30 20/1 SPARE 0.00

0.00 SPARE 20/1 31 ● 32 20/1 SPARE 0.00

0.00 PROVISION 20/1 33 ● 34 20/1 PROVISION 0.00

0.00 PROVISION 20/1 35 ● 36 20/1 PROVISION

PROVISION 20/1 37 ● 38 20/1 PROVISION

PROVISION 20/1 39 ● 40 20/1 PROVISION

PROVISION 20/1 41 ● 42 20/1 PROVISION

● ● ● ● GROUND BUS

TOTAL CONNECTED KVA: 0.00
TOTAL DEMAND KVA: 0.00 TOTAL DEMAND AMPS: 0.00

PANEL: HFB1EQ - 480/277V - 3Ø - 4W ESS. EQUIP
LOCATION: BASEMENT ELEC. F11B OCP: 150A
MOUNTING: SURFACE MAIN: BUS
COMMENTS: EXISTING 25kAIC

KVA: DESCRIPTION: CB: CCT:
N
● CCT: CB: DESCRIPTION: KVA:

3.66 1 ● 2 4.57

3.67 1ST FLR POLICE AC-1 20/3 3 ● 4 70/3 T-LFB1EQ 4.57

3.67 5 ● 6 4.57

1.76 7 ● 8 0.00

1.77 POLICE CU-1 15/3 9 ● 10 60/3 EXISTING LOAD 0.00

1.77 11 ● 12 0.00
7.60 1ST FLR POLICE AC-2 35/1 13 ● 14 20/1 SPARE
7.60 1ST FLR POLICE AC-3 35/1 15 ● 16 20/1 SPARE

SPARE 20/1 17 ● 18 20/1 SPARE
0.43 19 ● 20 3.88

0.43 BSMT NUC MED AC-1 15/3 21 ● 22 70/3 HFS1EQ 3.88

0.43 23 ● 24 7.18

0.43 25 ● 26 0.35

0.43 BSMT NUC MED AC-2 15/3 27 ● 28 15/3 AC-4 TELECOM 0.35
0.43 29 ● 30 RM BB-472 0.35

0.35 31 ● 32
0.35 BSMT NUC MED AC-3 15/3 33 ● 34 20/3 PROVISION
0.35 35 ● 36

37 ● 38
PROVISION 20/3 39 ● 40 20/3 PROVISION

41 ● 42

● ● ● ● GROUND BUS

TOTAL CONNECTED KVA: 64.82
TOTAL DEMAND KVA: 64.82 TOTAL DEMAND AMPS: 77.97
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